

January 26, 2004

SR-201 Design Build Project
SP-0201(5)13

RFP Addendum #2

TO ALL DESIGN-BUILDERS SHORTLISTED FOR THE SR-201 DESIGN-BUILD PROJECT:

The Request for Proposals is hereby modified as follows:

1. Delete the hard copy and the electronic copy of Chapters 1, 2, and 3. Replace with the electronic file "Ch 123 Addendum2.pdf" available on the attached CD in the folder titled "RFP Ch 123 Addendum #2". Hard copy to follow upon completion of printing.
2. Add Appendix D, filename "Appendix D Addendum2.doc" available on the attached CD in the folder titled "Appendix D Addendum #2".
3. Delete the hard copy and the electronic copy of Appendix E. Replace with the electronic file "Appendix E Addendum2.doc" available on the attached CD in the folder titled " Appendix E Addendum #2".
4. Delete the hard copy and the electronic copy of Appendix F (not including the Exhibit). Replace with the electronic file " SR201 Appendix F Addendum #2.pdf" available on the attached CD in the folder " Appendix F Addendum #2".
5. Delete the hard copy and the electronic copy of "Qwest Approved Construction Contractors" List from Appendix G. Replace with the electronic file "Qwest Approved Contractors Addendum #2.pdf" available on the attached CD in the folder titled " Appendix G Addendum #2".
6. Add the attached Utility and Third Party Agreements to Appendix G (available in hardcopy only).
7. Delete Appendix I and replace with the following electronic files available on the attached CD in the folder titled " Appendix I Addendum #2".
"2977_Erow01_Addendum2.dgn"
"2977_Excontrol_Addendum2.dgn"

"2977_Extp01a_Addendum2.dgn"
"EROW Readme_Addendum2.txt"

8. Add the following to Appendix L (only available in hardcopy):
 - Appendix L3: Foundation Report on the Structures and Approach Fills at 8th West and Redwood, Oct. 1963.
 - Appendix L4: Foundation Design Memo, 5600 West Over 2100 South "Freeway", Aug. 1984
9. Delete the Microstation files in Appendix O and replace with all electronic files on the attached CD in the folder titled "Appendix O Addendum #2".
10. Delete Pages 52 and 53 of "Subsurface Utility Investigation (SUE) Report" in Appendix O and replace with the electronic file "Pages 52 and 53 Addendum #2.pdf" available on the attached CD in the folder " Appendix O Addendum #2".
11. Delete the hard copy and the electronic copy of Sheet TS-4 in Appendix Q and replace with the attached hard copy.
12. Add the following bridge as-builts to Appendix N (only available in hardcopy):
 - C-480: SR-201 over Redwood Road, pp. 1-24/24
 - F-522: Bangerter over SR-201, pp. 1-16/16

The above noted changes require each Design-Builder to pick up hard copies and CD at my office, available 1:00 PM on January 26, 2004.

Sincerely,

Lisa Wilson
UDOT Project Manager