
JOB TITLE PROJ. NO. S-0040(124)105

SHEET NO. 1 PAGE 1

CALC. BY MEO DATE 4/10/2014

CHECKED BY JBS DATE 4/10/2014

SUBJECT: Conceptual Engineers Estimate

Number Item Number Quantity Unit Unit Price Amount Comments

1 012850010 1 Lump  $    1,215,000.00  $    1,215,000.00 ≈ 10%

2 013150010 1 Lump  $         50,000.00  $         50,000.00 

3 015540005 1 Lump  $       850,000.00  $       850,000.00  ≈ 7%

4 015710030 35000 Ft  $                 1.35  $         47,250.00 

4 015720020 3200 1000 Gal  $               35.00  $       112,000.00 

5 017210010 1 Lump  $       150,000.00  $       150,000.00  ≈ 1%

6 020560015 43400 Cu Yd  $               24.00  $    1,041,600.00 18 Inches

7 022310020 18 Acre  $          2,000.00  $         36,000.00 

8 023160020 81910 Cu Yd  $               10.00  $       819,100.00 

9 027210020 19275 Cu Yd  $               31.00  $       597,525.00 8 Inches

027350010 155000 Sq Yd  $                 2.75  $       426,250.00 

10 027410040 39810 Ton  $               85.00  $    3,383,850.00  8 Inches @153lb/ft3

11 027650050 975 Gal  $               27.00  $         26,325.00 

12 027610023 35000 Ft  $                 0.30  $         10,500.00 

13 028430010 20 Each  $          2,000.00  $         40,000.00 

14 028440010 17500 Ft  $               42.00  $       735,000.00 

15 028440080 20 Each  $          2,000.00  $         40,000.00 

16 135530035 35000 Ft  $               12.00  $       420,000.00 

17 XXXXXXXXX 1 Lump  $       210,000.00  $       210,000.00 

18 XXXXXXXXX 1 Lump  $       800,000.00  $       800,000.00 
$80/sqft and 1000' length 

and 10 ' high

19 029120050 60000 Sq Yd  $                 1.30  $         78,000.00 

20 029220030 15 Acre  $          1,000.00  $         15,000.00 

21 XXXXXXXXX 1 Lump  $       500,000.00  $       500,000.00 

22 XXXXXXXXX 1 Lump  $       750,000.00  $       750,000.00 

23 XXXXXXXXX 1 Lump  $    1,250,000.00  $    1,250,000.00 

24 XXXXXXXXX 20 Acre  $         10,000.00  $       200,000.00 

25 XXXXXXXXX 10 Acre  $          5,000.00  $         50,000.00 

00000277* 1 Lump  $    1,500,000.00  $    1,500,000.00 ≈ 10%

00000600* 1 Lump  $         60,000.00  $         60,000.00 Per Spec 01452

00000602* 1 Lump  $       140,000.00  $       140,000.00 Per Spec 02741

00000606* 10
cal * 

days
 $          2,430.00  $         24,300.00 

Assume 10 days @ LD 

Cost

00000910* 1 Lump  $    1,200,000.00  $    1,200,000.00  ≈ 8%

00000201* 1 Lump 50,000.00$         50,000.00$         

00000203* 1 Lump 1,200,000.00$    1,200,000.00$     ≈ 10%

11,010,400.00$  

1,010,000.00$    

93,000.00$         

2,500,000.00$    

250,000.00$       

1,500,000.00$    

224,300.00$       

1,200,000.00$    

1,250,000.00$    

1,263,389.00$    

20,301,089.00$  

96 - Adjusting Utilities

98 - Right of Way

30 - Landscaping Total

79 - Non-Bid Incentives

Pavement Smoothness Incentive

Hot Mix Asphalt Incentive (includes joint density, gradation, 

and density)

Early Completion Time Incentive

95 - Construction Engineering

Project Totals

Silt Fence

20 - Structures

20 - Structures Total

Traffic Control

US-40; Myton Bench Widening

10- Roadway

Description

Mobilization

Public Information Services

Crash Cushion Type H

Dust Control and Watering

Survey

Granular Borrow (Plan Quantity)

Clearing and Grubbing (Plan Quantity)

Roadway Excavation

Mico-Surfacing

Precast Concrete Barrier - 32 Inch (New Jersey Shape)

Precast Concrete Barrier - 32 Inch New Jersey Shape, Sloped 

End Section 

Broadcast Seed

77 - UDOT Contingency Fund

Untreated Base course (Plan Quantity)

HMA - 3/4 Inch

Pavement Marking Paint

30 - Landscaping

Strip, Stockpile, and Spread Topsoil

1D Conduit

Longitudinal Rumble Strips - Ashalt

96 - Adjusting Utilities

Relocate Power Lines

98 - Right of Way

Commerical Land

Residential Land

Project Total

Widen Box Culvert

Retaining Walls

Relocate Gas Lines

Relocate Misc. Utilities

10 - Roadway Total

77 - UDOT Contingency Fund Total

79 - Non-Bid IncentivesTotal

95 - Construction Engineering Total 

97 -  Preliminary Engineering Total

In-House

97 - Preliminary Engineering

In-House

Consultant

UDOT Contingency Fund

Bid Item Contingency (8.5%)


