

State of Utah

JON M. HUNTSMAN, JR. Governor

> GARY R. HERBERT Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E. Executive Director

CARLOS M. BRACERAS, P.E. Deputy Director

June 19, 2006

TO ALL BIDDERS CONCERNED:

SUBJECT:

SP-R199(6)

Traffic Signal System SR 203 & 36th Street. Installation of State Furnished Material and

Traffic Control. Addendum No. 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The Bid Opening has been revised. The Bid Opening date has been changed from June 20, 2006 to June 27, 2006.

EBS requires you to change the "Bid Date" on your "Project Item Bid Detail" window. If you do not change the date, your bid will not be downloaded for "Bid Opening".

2. The "Special Provision Section 00555M item I. has been changed from 40 Calendar Days to 40 Working Days.

Please consider these revisions before submitting your bid.

***ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT http://www.udot.utah.gov/index.php?m=c&tid=317

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID. YOUR BID WILL BE DECLARED NON-RESPONSE IF YOU DO NOT ACKNOWLEDGE THIS ADDENDUM.

Sincerely,

Sincerely,

Pete Negus Deputy Construction Engineer

Region One Headquarters • 166 West Southwell Street • Ogden, UT 84404 telephone (801) 620-1600 • facsimile (801) 620-1665 • www.udot.utah.gov



NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, June 27, 2006, and at that time the download process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for Design and Construct Traffic signal upgrades of TWO LOCATIONS IN REGION ONE in WEBER County, the same being identified as State Project No: SP-R199(6).

Federal Regulations:

Wage Rate Non-Applicable.

Project Location: TWO LOCATIONS IN REGION ONE

The principal items of work are as follows (for all items of work see attachment):

Traffic Signal System -SR-203 & 36th Street Installation of State Furnished Material Traffic Control

The project is to be completed: in 40 Working Days.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's Project Development Construction Bid Opening Information website, http://www.udot.utah.gov/index.php/m=c/tid=319. To bid on UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to UDOT's website to register. Unregistered companies may obtain a **CD**, that contains the Specifications and Plans, from the main office, 4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of \$20.00, plus tax and mail charge, if applicable, none of which will be refunded.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit an electronic bid bond from an approved surety company using UDOT's Electronic Bid System (EBS); or in lieu thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 03rd day of June, 2006.

UTAH DEPARTMENT OF TRANSPORTATION John R. Njord, Director

Revised Date: 06/19/2006

SPECIAL PROVISION

PROJECT #SP-R199(6)

SECTION 00555M

PROSECUTION AND PROGRESS

Add the following to Section 1.9, Limitation of Operations:

- D. No lane closures will be allowed on a holiday weekend, either the day prior to a holiday weekend or the day after holiday weekend, during the AM or PM peak hours (7:00 AM 9:00 AM and 3:00 PM 6:00 PM) or any other days or special events as specified by the Engineer.
- E. No full closures will be allowed unless specified by the engineer.
- F. No open trench work will be done in the roadway. All conduit in the roadway will be placed by directional boring.
- G. Signals must be kept operational during all work except for changeovers. Any signal downtime will require a minimum of two police officers to maintain traffic flow and shall be done between the hours of 9:00 A.M and 3:00 P.M.
- H. Any business access closures will be minimal and notification of access closures will be made two days in advance.
- I. Work to begin at SR-203 and 36th Street first, once intersection is started it must be complete in 25 calendar days. Contractor has a total of 40 working days to complete both intersections.